Bid Tabulation Bid No. 21-16

Bid Date: April 20, 2021

Washington Middle School Building Additions and Renovations Springfield, IL

Superintendent Gill:

Based on review of the bid documents submitted at the time of bidding, I recommend to you and the Board of Education that the District accepts the bid from **Morrissey Construction** for the above stated project in the amount of \$5,826,300.00.

| Bid Results | | Base Bid | Alt. Bid | Total |
|-------------|---------------------------------------|-------------|----------|--------------|
| 1 | R.W. Boeker Construction Hamel, IL | \$5,627,000 | \$18,000 | \$5,645,000* |
| 2 | Morrissey Construction | \$5,818,000 | \$8,300 | \$5,826,300* |
| | Godfrey, IL | | | |
| 3 | SM Wilson Construction | \$5,825,000 | \$9,500 | \$5,834,500 |
| | St. Louis, MO | | | |
| 4 | RD Lawrence Construction | \$5,852,174 | \$10,252 | \$5,862,426 |
| | Springfield, IL | | | |
| 5 | Evans Construction | \$5,940,000 | \$18,400 | \$5,958,400 |
| | Springfield, IL | | | |
| 6 | Limbaugh Construction | \$6,046,000 | \$19,437 | \$6,065,437 |
| | Granite City, IL | | | |

Respectfully Submitted

Darrell Schaver

Director of Operations and Maintenance

^{*} Boeker Construction failed to provide completed minority hiring documents at the time of bidding and withdrew their bid after discovering error in bid amount submitted. Morrissey Construction has been determined to be the lowest responsible bidder.